
1,181,741$       
731,001$          

1,912,742$       
9.50% 112,265$          

10.00% 73,100$            
25.00% 478,186$          

0.60% 15,458$            
5.00% 95,637$            

2,687,388$      
9966.64

PROJECT

UNIT PRICE TOTAL COST UNIT LABOR 
HOUR

LABOR
HOURS

LABOR RATE UNIT PRICE TOTAL COST

DIV. 09 FINISHES 1,181,741$      SUBTOTAL LABOR 731,001$          1,912,742$      

STAIRS (1ST-7TH FLOORS) 

WALL BASE
1 4"H. RUBBER BASE STAIR-A LF 594 $3.31 $1,966.23 0.037 21.98 $70.93 $2.62 $1,558.98 $3,525.21
2 4"H. RUBBER BASE STAIR-B LF 474 $3.31 $1,569.01 0.037 17.54 $70.93 $2.62 $1,244.03 $2,813.04
3 4"H. RUBBER BASE STAIR-C LF 516 $3.31 $1,708.04 0.037 19.09 $70.93 $2.62 $1,354.26 $3,062.30

LEVEL - 1

COMMON AREA

FLOORING
4 LVP: LUXURY VINYL PLANKS CORRIDOR - 100 SF 1583 $7.95 $12,579.71 0.071 112.39 $70.93 $5.04 $7,972.43 $20,552.13
5 CPT: CARPET TILE GENERAL MANAGER - 121 SF 218 $5.82 $1,268.68 0.025 5.45 $70.93 $1.77 $386.59 $1,655.27
6 CPT: CARPET TILE DISCOVERY - 122 SF 230 $5.82 $1,338.52 0.025 5.75 $70.93 $1.77 $407.87 $1,746.39
7 CPT: CARPET TILE BUSINESS - 127 SF 119 $5.82 $692.54 0.025 2.98 $70.93 $1.77 $211.03 $903.57
8 RUB: RUBBER SHEET FLOORING STORAGE - 125 SF 65 $9.56 $621.40 0.130 8.45 $70.93 $9.22 $599.39 $1,220.79
9 RUB: RUBBER SHEET FLOORING STORAGE - 134 SF 164 $9.56 $1,567.84 0.130 21.32 $70.93 $9.22 $1,512.30 $3,080.14

10 HARDWOOD FLOORING VALET - 139 SF 70 $7.65 $535.36 0.065 4.55 $76.16 $4.95 $346.55 $881.91

WALL BASE
11 4"H. RUBBER BASE CORRIDOR - 100 LF 443 $3.31 $1,466.40 0.037 16.39 $70.93 $2.62 $1,162.67 $2,629.07
12 4"H. RUBBER BASE GENERAL MANAGER - 121 LF 35 $3.31 $115.86 0.037 1.30 $70.93 $2.62 $91.86 $207.71
13 4"H. RUBBER BASE DISCOVERY - 122 LF 33 $3.31 $109.23 0.037 1.22 $70.93 $2.62 $86.61 $195.84
14 4"H. RUBBER BASE STORAGE - 125 LF 32 $3.31 $105.92 0.037 1.18 $70.93 $2.62 $83.99 $189.91
15 4"H. RUBBER BASE STORAGE - 134 LF 52 $3.31 $172.13 0.037 1.92 $70.93 $2.62 $136.48 $308.60
16 4"H. RUBBER BASE BUSINESS - 127 LF 41 $3.31 $135.72 0.037 1.52 $70.93 $2.62 $107.61 $243.32
17 4"H. RUBBER BASE PACKAGE - 128 LF 35 $3.31 $115.86 0.037 1.30 $70.93 $2.62 $91.86 $207.71
18 4"H. RUBBER BASE FIRE COM. - 129 LF 35 $3.31 $115.86 0.037 1.30 $70.93 $2.62 $91.86 $207.71
19 4"H. RUBBER BASE IDF - 131 LF 24 $3.31 $79.44 0.037 0.89 $70.93 $2.62 $62.99 $142.43
20 4"H. RUBBER BASE MPOE/MDF -  137 LF 60 $3.31 $198.61 0.037 2.22 $70.93 $2.62 $157.47 $356.08
21 4"H. RUBBER BASE FIRE PUMP - 138 LF 54 $3.31 $178.75 0.037 2.00 $70.93 $2.62 $141.73 $320.47
22 4"H. RUBBER BASE LANDING - 140 LF 107 $3.31 $354.19 0.037 3.96 $70.93 $2.62 $280.83 $635.01
23 4"H. RUBBER BASE GENERATOR - 141 LF 67 $3.31 $221.78 0.037 2.48 $70.93 $2.62 $175.84 $397.62
24 4"H. RUBBER BASE ELECTRICAL - 145 LF 106 $3.31 $350.88 0.037 3.92 $70.93 $2.62 $278.20 $629.08
25 4"H. WOOD BASE LOBBY - 120 LF 256 $3.42 $874.93 0.037 9.47 $70.93 $2.62 $671.88 $1,546.81
26 4"H. WOOD BASE VALET - 139 LF 30 $3.42 $102.53 0.037 1.11 $70.93 $2.62 $78.74 $181.27

TRANSITION STRIPS
27 A1.01 TRANSITION STRIPS DOORWAY LF 21 $2.69 $56.46 0.021 0.44 $70.93 $1.49 $31.28 $87.75

UNITS 

UNIT - A4

FLOORING
28 SHEET VINYL FLOORING BATH 4 49 SF 196 $2.51 $491.86 0.031 6.08 $70.93 $2.20 $430.99 $922.85

29 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

4 355 SF 1420 $7.65 $10,860.16 0.065 92.30 $76.16 $4.95 $7,029.93 $17,890.09

WALL BASE
30 4"H. RUBBER BASE BATH 4 22 LF 88 $3.31 $291.29 0.037 3.26 $70.93 $2.62 $230.96 $522.25

31 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

4 110 LF 440 $3.42 $1,503.79 0.037 16.28 $70.93 $2.62 $1,154.80 $2,658.59

TRANSITION STRIPS
32 A1.01, A2.02 TRANSITION STRIPS DOORWAY 4 6 LF 24 $2.69 $64.53 0.021 0.50 $70.93 $1.49 $35.75 $100.28

UNIT - B8

FLOORING
33 CPT: CARPET TILE BEDROOM, CLOSETS 5 187 SF 935 $5.82 $5,441.37 0.025 23.38 $70.93 $1.77 $1,658.07 $7,099.44

34 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

5 360 SF 1800 $7.65 $13,766.40 0.065 117.00 $76.16 $4.95 $8,911.18 $22,677.58

WALL BASE

SUBTOTAL MATERIAL

A1.01
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35 4"H. WOOD BASE BEDROOM, CLOSETS 5 68 LF 340 $3.42 $1,162.02 0.037 12.58 $70.93 $2.62 $892.34 $2,054.36

36 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

5 77 LF 385 $3.42 $1,315.81 0.037 14.25 $70.93 $2.62 $1,010.45 $2,326.26

TRANSITION STRIPS
37 A1.01, A2.05 TRANSITION STRIPS DOORWAY 5 6 LF 30 $2.69 $80.66 0.021 0.63 $70.93 $1.49 $44.69 $125.35

UNIT - B13

FLOORING
38 CPT: CARPET TILE BEDROOM, CLOSETS 1 221 SF 221 $5.82 $1,286.14 0.025 5.53 $70.93 $1.77 $391.91 $1,678.05

39 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 418 SF 418 $7.65 $3,196.86 0.065 27.17 $76.16 $4.95 $2,069.37 $5,266.24

WALL BASE
40 4"H. WOOD BASE BEDROOM, CLOSETS 1 70 LF 70 $3.42 $239.24 0.037 2.59 $70.93 $2.62 $183.72 $422.96

41 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 98 LF 98 $3.42 $334.93 0.037 3.63 $70.93 $2.62 $257.20 $592.14

TRANSITION STRIPS
42 A1.01, A2.05 TRANSITION STRIPS DOORWAY 1 6 LF 6 $2.69 $16.13 0.021 0.13 $70.93 $1.49 $8.94 $25.07

UNIT - B14

FLOORING
43 CPT: CARPET TILE BEDROOM, CLOSETS 1 232 SF 232 $5.82 $1,350.16 0.025 5.80 $70.93 $1.77 $411.41 $1,761.57
44 CPT: CARPET TILE DEN ROOM, CLOSETS 1 125 SF 125 $5.82 $727.46 0.025 3.13 $70.93 $1.77 $221.67 $949.12

45 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 427 SF 427 $7.65 $3,265.70 0.065 27.76 $76.16 $4.95 $2,113.93 $5,379.63

WALL BASE
46 4"H. WOOD BASE BEDROOM, CLOSETS 1 35 LF 35 $3.42 $119.62 0.037 1.30 $70.93 $2.62 $91.86 $211.48
47 4"H. WOOD BASE DEN ROOM, CLOSETS 1 33 LF 33 $3.42 $112.78 0.037 1.22 $70.93 $2.62 $86.61 $199.39

48 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 120 LF 120 $3.42 $410.12 0.037 4.44 $70.93 $2.62 $314.94 $725.07

TRANSITION STRIPS
49 A1.01, A2.05 TRANSITION STRIPS DOORWAY 1 6 LF 6 $2.69 $16.13 0.021 0.13 $70.93 $1.49 $8.94 $25.07

UNIT - B15

FLOORING
50 CPT: CARPET TILE BEDROOM, CLOSETS 1 200 SF 200 $5.82 $1,163.93 0.025 5.00 $70.93 $1.77 $354.67 $1,518.60

51 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 397 SF 397 $7.65 $3,036.26 0.065 25.81 $76.16 $4.95 $1,965.41 $5,001.67

WALL BASE
52 4"H. WOOD BASE BEDROOM, CLOSETS 1 62 LF 62 $3.42 $211.90 0.037 2.29 $70.93 $2.62 $162.72 $374.62

53 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 98 LF 98 $3.42 $334.93 0.037 3.63 $70.93 $2.62 $257.20 $592.14

TRANSITION STRIPS
54 A1.01, A2.05 TRANSITION STRIPS DOORWAY 1 6 LF 6 $2.69 $16.13 0.021 0.13 $70.93 $1.49 $8.94 $25.07

UNIT - C2

FLOORING
55 CPT: CARPET TILE BEDROOM, CLOSETS 1 171 SF 171 $5.82 $995.16 0.025 4.28 $70.93 $1.77 $303.24 $1,298.40
56 CPT: CARPET TILE DEN ROOM, CLOSETS 1 114 SF 114 $5.82 $663.44 0.025 2.85 $70.93 $1.77 $202.16 $865.60

57 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 488 SF 488 $7.65 $3,732.22 0.065 31.72 $76.16 $4.95 $2,415.92 $6,148.14

WALL BASE
58 4"H. WOOD BASE BEDROOM, CLOSETS 1 55 LF 55 $3.42 $187.97 0.037 2.04 $70.93 $2.62 $144.35 $332.32
59 4"H. WOOD BASE DEN ROOM, CLOSETS 1 32 LF 32 $3.42 $109.37 0.037 1.18 $70.93 $2.62 $83.99 $193.35

60 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 119 LF 119 $3.42 $406.71 0.037 4.40 $70.93 $2.62 $312.32 $719.03

TRANSITION STRIPS

A1.01, A2.05

A1.01, A2.05

A1.01, A2.05

A1.01, A2.05

A1.01, A2.06

A1.01, A2.06

A1.01, A2.05

A1.01, A2.05

A1.01, A2.05
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61 A1.01, A2.06 TRANSITION STRIPS DOORWAY 1 6 LF 6 $2.69 $16.13 0.021 0.13 $70.93 $1.49 $8.94 $25.07

UNIT - D10

FLOORING
62 CPT: CARPET TILE MASTER BEDROOM, CLOSET 6 230 SF 1380 $5.82 $8,031.12 0.025 34.50 $70.93 $1.77 $2,447.21 $10,478.32
63 CPT: CARPET TILE BEDROOM, CLOSET 6 145 SF 870 $5.82 $5,063.10 0.025 21.75 $70.93 $1.77 $1,542.80 $6,605.90

64 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

6 512 SF 3072 $7.65 $23,494.66 0.065 199.68 $76.16 $4.95 $15,208.42 $38,703.07

WALL BASE
65 4"H. WOOD BASE MASTER BEDROOM, CLOSET 6 38 LF 228 $3.42 $779.24 0.037 8.44 $70.93 $2.62 $598.40 $1,377.63
66 4"H. WOOD BASE BEDROOM, CLOSET 6 64 LF 384 $3.42 $1,312.40 0.037 14.21 $70.93 $2.62 $1,007.82 $2,320.22

67 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

6 119 LF 714 $3.42 $2,440.24 0.037 26.42 $70.93 $2.62 $1,873.92 $4,314.16

TRANSITION STRIPS
68 A1.01, A2.09 TRANSITION STRIPS DOORWAY 6 16 LF 96 $2.69 $258.12 0.021 2.02 $70.93 $1.49 $143.00 $401.12

LEVEL - 2

COMMON AREA

FLOORING
69 LVP: LUXURY VINYL PLANKS CORRIDOR - 200A SF 1765 $7.95 $14,026.01 0.071 125.32 $70.93 $5.04 $8,889.03 $22,915.05
70 LVP: LUXURY VINYL PLANKS CORRIDOR - 200B SF 1294 $7.95 $10,283.09 0.071 91.87 $70.93 $5.04 $6,516.94 $16,800.04
71 LVP: LUXURY VINYL PLANKS CORRIDOR - 200C SF 2467 $7.95 $19,604.63 0.071 175.16 $70.93 $5.04 $12,424.50 $32,029.13
72 LVP: LUXURY VINYL PLANKS PUB/ GAME ROOM - 231 SF 1878 $7.95 $14,924.00 0.071 133.34 $70.93 $5.04 $9,458.13 $24,382.13
73 LVP: LUXURY VINYL PLANKS BARBER - 237 SF 150 $7.95 $1,192.01 0.071 10.65 $70.93 $5.04 $755.44 $1,947.45
74 LVP: LUXURY VINYL PLANKS SALON - 238 SF 535 $7.95 $4,251.51 0.071 37.99 $70.93 $5.04 $2,694.41 $6,945.92
75 CPT: CARPET TILE THEATER - 236 SF 1179 $5.82 $6,861.37 0.025 29.48 $70.93 $1.77 $2,090.76 $8,952.13
76 RUB: RUBBER SHEET FLOORING STORAGE - 241 SF 484 $9.56 $4,627.04 0.130 62.92 $70.93 $9.22 $4,463.14 $9,090.18
77 RUB: RUBBER SHEET FLOORING STORAGE - 238A SF 105 $9.56 $1,003.80 0.130 13.65 $70.93 $9.22 $968.24 $1,972.04
78 RUB: RUBBER SHEET FLOORING LOCKER ROOM - 239A SF 240 $9.56 $2,294.40 0.130 31.20 $70.93 $9.22 $2,213.13 $4,507.53
79 HARDWOOD FLOORING HK ROOM - 245A SF 58 $7.65 $443.58 0.065 3.77 $76.16 $4.95 $287.14 $730.72
80 HARDWOOD FLOORING HK ROOM - 235 SF 66 $7.65 $504.77 0.065 4.29 $76.16 $4.95 $326.74 $831.51
81 HARDWOOD FLOORING MAINTENANCE - 247 SF 275 $7.65 $2,103.20 0.065 17.88 $76.16 $4.95 $1,361.43 $3,464.63

WALL BASE
82 4"H. RUBBER BASE CORRIDOR - 200A LF 484 $3.31 $1,602.11 0.037 17.91 $70.93 $2.62 $1,270.28 $2,872.39
83 4"H. RUBBER BASE CORRIDOR - 200B LF 280 $3.31 $926.84 0.037 10.36 $70.93 $2.62 $734.87 $1,661.71
84 4"H. RUBBER BASE CORRIDOR - 200C LF 620 $3.31 $2,052.29 0.037 22.94 $70.93 $2.62 $1,627.21 $3,679.51
85 4"H. RUBBER BASE PUB/ GAME ROOM - 231 LF 181 $3.31 $599.14 0.037 6.70 $70.93 $2.62 $475.04 $1,074.18
86 4"H. RUBBER BASE BARBER - 237 LF 44 $3.31 $145.65 0.037 1.63 $70.93 $2.62 $115.48 $261.13
87 4"H. RUBBER BASE SALON - 238 LF 93 $3.31 $307.84 0.037 3.44 $70.93 $2.62 $244.08 $551.93
88 4"H. RUBBER BASE STORAGE - 241 LF 216 $3.31 $714.99 0.037 7.99 $70.93 $2.62 $566.90 $1,281.89
89 4"H. RUBBER BASE STORAGE - 238A LF 35 $3.31 $115.86 0.037 1.30 $70.93 $2.62 $91.86 $207.71
90 4"H. RUBBER BASE IDF - 232 LF 18 $3.31 $59.58 0.037 0.67 $70.93 $2.62 $47.24 $106.82
91 4"H. RUBBER BASE LOCKER ROOM - 239A LF 58 $3.31 $191.99 0.037 2.15 $70.93 $2.62 $152.22 $344.21
92 4"H. WOOD BASE THEATER - 236 LF 138 $3.42 $471.64 0.037 5.11 $70.93 $2.62 $362.19 $833.83
93 4"H. WOOD BASE HK ROOM - 245A LF 29 $3.42 $99.11 0.037 1.07 $70.93 $2.62 $76.11 $175.22
94 4"H. WOOD BASE HK ROOM - 235 LF 32 $3.42 $109.37 0.037 1.18 $70.93 $2.62 $83.99 $193.35
95 4"H. WOOD BASE MAINTENANCE - 247 LF 63 $3.42 $215.32 0.037 2.33 $70.93 $2.62 $165.35 $380.66

TRANSITION STRIPS
96 A1.02 TRANSITION STRIPS DOORWAY LF 95 $2.69 $255.43 0.021 2.00 $70.93 $1.49 $141.51 $396.94

UNITS 

UNIT - A2

FLOORING
97 SHEET VINYL FLOORING BATH 1 667 SF 667 $2.51 $1,673.84 0.031 20.68 $70.93 $2.20 $1,466.69 $3,140.53

98 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 391 SF 391 $7.65 $2,990.37 0.065 25.42 $76.16 $4.95 $1,935.71 $4,926.07

WALL BASE
99 4"H. RUBBER BASE BATH 1 32 LF 32 $3.31 $105.92 0.037 1.18 $70.93 $2.62 $83.99 $189.91

A1.02

A1.02

A1.01, A2.09

A1.02, A2.02

A1.02, A2.02

A1.01, A2.09
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100 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 126 LF 126 $3.42 $430.63 0.037 4.66 $70.93 $2.62 $330.69 $761.32

TRANSITION STRIPS
101 A1.02, A2.02 TRANSITION STRIPS DOORWAY 1 6 LF 6 $2.69 $16.13 0.021 0.13 $70.93 $1.49 $8.94 $25.07

UNIT - A3

FLOORING
102 SHEET VINYL FLOORING BATH 1 47 SF 47 $2.51 $117.95 0.031 1.46 $70.93 $2.20 $103.35 $221.30

103 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 482 SF 482 $7.65 $3,686.34 0.065 31.33 $76.16 $4.95 $2,386.22 $6,072.55

WALL BASE
104 4"H. RUBBER BASE BATH 1 22 LF 22 $3.31 $72.82 0.037 0.81 $70.93 $2.62 $57.74 $130.56

105 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 133 LF 133 $3.42 $454.55 0.037 4.92 $70.93 $2.62 $349.06 $803.62

TRANSITION STRIPS
106 A1.02, A2.02 TRANSITION STRIPS DOORWAY 1 6 LF 6 $2.69 $16.13 0.021 0.13 $70.93 $1.49 $8.94 $25.07

UNIT - A4

FLOORING
107 SHEET VINYL FLOORING BATH 4 49 SF 196 $2.51 $491.86 0.031 6.08 $70.93 $2.20 $430.99 $922.85

108 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

4 355 SF 1420 $7.65 $10,860.16 0.065 92.30 $76.16 $4.95 $7,029.93 $17,890.09

WALL BASE
109 4"H. RUBBER BASE BATH 4 22 LF 88 $3.31 $291.29 0.037 3.26 $70.93 $2.62 $230.96 $522.25

110 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

4 110 LF 440 $3.42 $1,503.79 0.037 16.28 $70.93 $2.62 $1,154.80 $2,658.59

TRANSITION STRIPS
111 A1.02, A2.02 TRANSITION STRIPS DOORWAY 4 6 LF 24 $2.69 $64.53 0.021 0.50 $70.93 $1.49 $35.75 $100.28

UNIT - A5

FLOORING
112 SHEET VINYL FLOORING BATH 1 66 SF 66 $2.51 $165.63 0.031 2.05 $70.93 $2.20 $145.13 $310.76

113 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 435 SF 435 $7.65 $3,326.88 0.065 28.28 $76.16 $4.95 $2,153.54 $5,480.42

WALL BASE
114 4"H. RUBBER BASE BATH 1 32 LF 32 $3.31 $105.92 0.037 1.18 $70.93 $2.62 $83.99 $189.91

115 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 104 LF 104 $3.42 $355.44 0.037 3.85 $70.93 $2.62 $272.95 $628.39

TRANSITION STRIPS
116 A1.02, A2.02 TRANSITION STRIPS DOORWAY 1 6 LF 6 $2.69 $16.13 0.021 0.13 $70.93 $1.49 $8.94 $25.07

UNIT - B3

FLOORING
117 CPT: CARPET TILE BEDROOM, CLOSETS 3 129 SF 387 $5.82 $2,252.20 0.025 9.68 $70.93 $1.77 $686.28 $2,938.49

118 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

3 216 SF 648 $7.65 $4,955.90 0.065 42.12 $76.16 $4.95 $3,208.03 $8,163.93

WALL BASE
119 4"H. WOOD BASE BEDROOM, CLOSETS 3 45 LF 135 $3.42 $461.39 0.037 5.00 $70.93 $2.62 $354.31 $815.70

120 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

3 60 LF 180 $3.42 $615.19 0.037 6.66 $70.93 $2.62 $472.42 $1,087.60

TRANSITION STRIPS
121 A1.02, A2.03 TRANSITION STRIPS DOORWAY 3 9 LF 27 $2.69 $72.60 0.021 0.57 $70.93 $1.49 $40.22 $112.82

UNIT - B8

FLOORING

A1.02, A2.03

A1.02, A2.02

A1.02, A2.02

A1.02, A2.02

A1.02, A2.02

A1.02, A2.02

A1.02, A2.02

A1.02, A2.02

A1.02, A2.03
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122 CPT: CARPET TILE BEDROOM, CLOSETS 9 187 SF 1683 $5.82 $9,794.47 0.025 42.08 $70.93 $1.77 $2,984.53 $12,779.00

123 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

9 360 SF 3240 $7.65 $24,779.52 0.065 210.60 $76.16 $4.95 $16,040.13 $40,819.65

WALL BASE
124 4"H. WOOD BASE BEDROOM, CLOSETS 9 68 LF 612 $3.42 $2,091.63 0.037 22.64 $70.93 $2.62 $1,606.22 $3,697.85

125 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

9 77 LF 693 $3.42 $2,368.47 0.037 25.64 $70.93 $2.62 $1,818.81 $4,187.27

TRANSITION STRIPS
126 A1.02, A2.04 TRANSITION STRIPS DOORWAY 9 6 LF 54 $2.69 $145.19 0.021 1.13 $70.93 $1.49 $80.44 $225.63

UNIT - B9

FLOORING
127 CPT: CARPET TILE BEDROOM, CLOSETS 1 197 SF 197 $5.82 $1,146.47 0.025 4.93 $70.93 $1.77 $349.35 $1,495.82

128 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 399 SF 399 $7.65 $3,051.55 0.065 25.94 $76.16 $4.95 $1,975.31 $5,026.86

WALL BASE
129 4"H. WOOD BASE BEDROOM, CLOSETS 1 64 LF 64 $3.42 $218.73 0.037 2.37 $70.93 $2.62 $167.97 $386.70

130 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 96 LF 96 $3.42 $328.10 0.037 3.55 $70.93 $2.62 $251.96 $580.05

TRANSITION STRIPS
131 A1.02, A2.04 TRANSITION STRIPS DOORWAY 1 9 LF 9 $2.69 $24.20 0.021 0.19 $70.93 $1.49 $13.41 $37.61

UNIT - B10

FLOORING
132 CPT: CARPET TILE BEDROOM, CLOSETS 7 169 SF 1183 $5.82 $6,884.65 0.025 29.58 $70.93 $1.77 $2,097.86 $8,982.50

133 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

7 232 SF 1624 $7.65 $12,420.35 0.065 105.56 $76.16 $4.95 $8,039.87 $20,460.22

WALL BASE
134 4"H. WOOD BASE BEDROOM, CLOSETS 7 51 LF 357 $3.42 $1,220.12 0.037 13.21 $70.93 $2.62 $936.96 $2,157.08

135 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

7 61 LF 427 $3.42 $1,459.36 0.037 15.80 $70.93 $2.62 $1,120.68 $2,580.04

TRANSITION STRIPS
136 A1.02, A2.04 TRANSITION STRIPS DOORWAY 7 6 LF 42 $2.69 $112.93 0.021 0.88 $70.93 $1.49 $62.56 $175.49

UNIT - B11

FLOORING
137 CPT: CARPET TILE BEDROOM, CLOSETS 1 160 SF 160 $5.82 $931.14 0.025 4.00 $70.93 $1.77 $283.73 $1,214.88

138 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 395 SF 395 $7.65 $3,020.96 0.065 25.68 $76.16 $4.95 $1,955.51 $4,976.47

WALL BASE
139 4"H. WOOD BASE BEDROOM, CLOSETS 1 68 LF 68 $3.42 $232.40 0.037 2.52 $70.93 $2.62 $178.47 $410.87

140 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 92 LF 92 $3.42 $314.43 0.037 3.40 $70.93 $2.62 $241.46 $555.89

TRANSITION STRIPS
141 A1.02, A2.04 TRANSITION STRIPS DOORWAY 1 6 LF 6 $2.69 $16.13 0.021 0.13 $70.93 $1.49 $8.94 $25.07

UNIT - B12

FLOORING
142 CPT: CARPET TILE BEDROOM, CLOSETS 1 170 SF 170 $5.82 $989.34 0.025 4.25 $70.93 $1.77 $301.47 $1,290.81

143 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 366 SF 366 $7.65 $2,799.17 0.065 23.79 $76.16 $4.95 $1,811.94 $4,611.11

WALL BASE
144 4"H. WOOD BASE BEDROOM, CLOSETS 1 60 LF 60 $3.42 $205.06 0.037 2.22 $70.93 $2.62 $157.47 $362.53

145 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 87 LF 87 $3.42 $297.34 0.037 3.22 $70.93 $2.62 $228.33 $525.67

A1.02, A2.04

A1.02, A2.04

A1.02, A2.04

A1.02, A2.04

A1.02, A2.04

A1.02, A2.04

A1.02, A2.04

A1.02, A2.04

A1.02, A2.04

A1.02, A2.04
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TRANSITION STRIPS
146 A1.02, A2.04 TRANSITION STRIPS DOORWAY 1 6 LF 6 $2.69 $16.13 0.021 0.13 $70.93 $1.49 $8.94 $25.07

UNIT - C2

FLOORING
147 CPT: CARPET TILE BEDROOM, CLOSETS 1 171 SF 171 $5.82 $995.16 0.025 4.28 $70.93 $1.77 $303.24 $1,298.40
148 CPT: CARPET TILE DEN ROOM, CLOSETS 1 114 SF 114 $5.82 $663.44 0.025 2.85 $70.93 $1.77 $202.16 $865.60

149 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 488 SF 488 $7.65 $3,732.22 0.065 31.72 $76.16 $4.95 $2,415.92 $6,148.14

WALL BASE
150 4"H. WOOD BASE BEDROOM, CLOSETS 1 55 LF 55 $3.42 $187.97 0.037 2.04 $70.93 $2.62 $144.35 $332.32
151 4"H. WOOD BASE DEN ROOM, CLOSETS 1 32 LF 32 $3.42 $109.37 0.037 1.18 $70.93 $2.62 $83.99 $193.35

152 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 119 LF 119 $3.42 $406.71 0.037 4.40 $70.93 $2.62 $312.32 $719.03

TRANSITION STRIPS
153 A1.02, A2.06 TRANSITION STRIPS DOORWAY 1 6 LF 6 $2.69 $16.13 0.021 0.13 $70.93 $1.49 $8.94 $25.07

LEVEL - 3

COMMON AREA

FLOORING
154 LVP: LUXURY VINYL PLANKS CORRIDOR - 300A SF 1212 $7.95 $9,631.46 0.071 86.05 $70.93 $5.04 $6,103.97 $15,735.43
155 LVP: LUXURY VINYL PLANKS CORRIDOR - 300B SF 1544 $7.95 $12,269.78 0.071 109.62 $70.93 $5.04 $7,776.01 $20,045.80
156 LVP: LUXURY VINYL PLANKS COMMERCIAL KITCHEN - 324 SF 1230 $7.95 $9,774.50 0.071 87.33 $70.93 $5.04 $6,194.62 $15,969.13

157 LVP: LUXURY VINYL PLANKS
OPEN KITCHEN - 325, LIVING 
ROOM - 328, BISTRO/BAR - 
327, DINING - 326

SF 7306 $7.95 $58,058.96 0.071 518.73 $70.93 $5.04 $36,795.05 $94,854.01

158 LVP: LUXURY VINYL PLANKS CHART - 332 SF 109 $7.95 $866.20 0.071 7.74 $70.93 $5.04 $548.95 $1,415.15
159 RUB: RUBBER SHEET FLOORING WALKER STORAGE - 323 SF 90 $9.56 $860.40 0.130 11.70 $70.93 $9.22 $829.92 $1,690.32
160 RUB: RUBBER SHEET FLOORING PRIME FIT - 330 SF 1494 $9.56 $14,282.64 0.130 194.22 $70.93 $9.22 $13,776.70 $28,059.34
161 RUB: RUBBER SHEET FLOORING PF YOGA - 330A SF 432 $9.56 $4,129.92 0.130 56.16 $70.93 $9.22 $3,983.63 $8,113.55
162 HARDWOOD FLOORING HK ROOM - 317 SF 21 $7.65 $160.61 0.065 1.37 $76.16 $4.95 $103.96 $264.57

WALL BASE
163 4"H. RUBBER BASE CORRIDOR - 300A LF 166 $3.31 $549.48 0.037 6.14 $70.93 $2.62 $435.67 $985.16
164 4"H. RUBBER BASE CORRIDOR - 300B LF 431 $3.31 $1,426.67 0.037 15.95 $70.93 $2.62 $1,131.18 $2,557.85
165 4"H. RUBBER BASE COMMERCIAL KITCHEN - 324 LF 318 $3.31 $1,052.63 0.037 11.77 $70.93 $2.62 $834.60 $1,887.23

166 4"H. RUBBER BASE
OPEN KITCHEN - 325, LIVING 
ROOM - 328, BISTRO/BAR - 
327, DINING - 326

LF 173 $3.31 $572.66 0.037 6.40 $70.93 $2.62 $454.05 $1,026.70

167 4"H. RUBBER BASE CHART - 332 LF 40 $3.31 $132.41 0.037 1.48 $70.93 $2.62 $104.98 $237.39
168 4"H. RUBBER BASE WALKER STORAGE - 323 LF 36 $3.31 $119.17 0.037 1.33 $70.93 $2.62 $94.48 $213.65
169 4"H. RUBBER BASE PRIME FIT - 330 LF 152 $3.31 $503.14 0.037 5.62 $70.93 $2.62 $398.93 $902.07
170 4"H. RUBBER BASE PF YOGA - 330A LF 88 $3.31 $291.29 0.037 3.26 $70.93 $2.62 $230.96 $522.25
171 4"H. RUBBER BASE IDF - 319 LF 31 $3.31 $102.61 0.037 1.15 $70.93 $2.62 $81.36 $183.98
172 4"H. WOOD BASE HK ROOM - 317 LF 15 $3.42 $51.27 0.037 0.56 $70.93 $2.62 $39.37 $90.63

TRANSITION STRIPS
173 A1.03 TRANSITION STRIPS DOORWAY LF 21 $2.69 $56.46 0.021 0.44 $70.93 $1.49 $31.28 $87.75

UNIT - A4

FLOORING
174 SHEET VINYL FLOORING BATH 6 49 SF 294 $2.51 $737.79 0.031 9.11 $70.93 $2.20 $646.49 $1,384.28

175 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

6 355 SF 2130 $7.65 $16,290.24 0.065 138.45 $76.16 $4.95 $10,544.90 $26,835.14

WALL BASE
176 4"H. RUBBER BASE BATH 6 22 LF 132 $3.31 $436.94 0.037 4.88 $70.93 $2.62 $346.44 $783.38

177 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

6 110 LF 660 $3.42 $2,255.68 0.037 24.42 $70.93 $2.62 $1,732.20 $3,987.88

TRANSITION STRIPS
178 A1.03, A2.02 TRANSITION STRIPS DOORWAY 6 6 LF 36 $2.69 $96.80 0.021 0.76 $70.93 $1.49 $53.63 $150.42

A1.03

A1.03

A1.03, A2.02

A1.03, A2.02

A1.02, A2.06

A1.02, A2.06
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UNIT - B5

FLOORING
179 CPT: CARPET TILE BEDROOM, CLOSETS 5 178 SF 890 $5.82 $5,179.49 0.025 22.25 $70.93 $1.77 $1,578.27 $6,757.76

180 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

5 371 SF 1855 $7.65 $14,187.04 0.065 120.58 $76.16 $4.95 $9,183.47 $23,370.51

WALL BASE
181 4"H. WOOD BASE BEDROOM, CLOSETS 5 68 LF 340 $3.42 $1,162.02 0.037 12.58 $70.93 $2.62 $892.34 $2,054.36

182 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

5 80 LF 400 $3.42 $1,367.08 0.037 14.80 $70.93 $2.62 $1,049.82 $2,416.90

TRANSITION STRIPS
183 A1.03, A2.03 TRANSITION STRIPS DOORWAY 5 9 LF 45 $2.69 $120.99 0.021 0.95 $70.93 $1.49 $67.03 $188.03

UNIT - B8

FLOORING
184 CPT: CARPET TILE BEDROOM, CLOSETS 3 187 SF 561 $5.82 $3,264.82 0.025 14.03 $70.93 $1.77 $994.84 $4,259.67

185 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

3 360 SF 1080 $7.65 $8,259.84 0.065 70.20 $76.16 $4.95 $5,346.71 $13,606.55

WALL BASE
186 4"H. WOOD BASE BEDROOM, CLOSETS 3 68 LF 204 $3.42 $697.21 0.037 7.55 $70.93 $2.62 $535.41 $1,232.62

187 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

3 77 LF 231 $3.42 $789.49 0.037 8.55 $70.93 $2.62 $606.27 $1,395.76

TRANSITION STRIPS
188 A1.03, A2.04 TRANSITION STRIPS DOORWAY 3 6 LF 18 $2.69 $48.40 0.021 0.38 $70.93 $1.49 $26.81 $75.21

UNIT - D4

FLOORING
189 CPT: CARPET TILE MASTER BEDROOM, CLOSET 1 202 SF 202 $5.82 $1,175.57 0.025 5.05 $70.93 $1.77 $358.21 $1,533.78
190 CPT: CARPET TILE BEDROOM, CLOSET 1 126 SF 126 $5.82 $733.28 0.025 3.15 $70.93 $1.77 $223.44 $956.72

191 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 445 SF 445 $7.65 $3,403.36 0.065 28.93 $76.16 $4.95 $2,203.04 $5,606.40

WALL BASE
192 4"H. WOOD BASE MASTER BEDROOM, CLOSET 1 70 LF 70 $3.42 $239.24 0.037 2.59 $70.93 $2.62 $183.72 $422.96
193 4"H. WOOD BASE BEDROOM, CLOSET 1 35 LF 35 $3.42 $119.62 0.037 1.30 $70.93 $2.62 $91.86 $211.48

194 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 94 LF 94 $3.42 $321.26 0.037 3.48 $70.93 $2.62 $246.71 $567.97

TRANSITION STRIPS
195 A1.03, A2.07 TRANSITION STRIPS DOORWAY 1 16 LF 16 $2.69 $43.02 0.021 0.34 $70.93 $1.49 $23.83 $66.85

UNIT - D7

FLOORING
196 CPT: CARPET TILE MASTER BEDROOM, CLOSET 1 221 SF 221 $5.82 $1,286.14 0.025 5.53 $70.93 $1.77 $391.91 $1,678.05
197 CPT: CARPET TILE BEDROOM, CLOSET 1 135 SF 135 $5.82 $785.65 0.025 3.38 $70.93 $1.77 $239.40 $1,025.05

198 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 411 SF 411 $7.65 $3,143.33 0.065 26.72 $76.16 $4.95 $2,034.72 $5,178.05

WALL BASE
199 4"H. WOOD BASE MASTER BEDROOM, CLOSET 1 65 LF 65 $3.42 $222.15 0.037 2.41 $70.93 $2.62 $170.60 $392.75
200 4"H. WOOD BASE BEDROOM, CLOSET 1 40 LF 40 $3.42 $136.71 0.037 1.48 $70.93 $2.62 $104.98 $241.69

201 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 90 LF 90 $3.42 $307.59 0.037 3.33 $70.93 $2.62 $236.21 $543.80

TRANSITION STRIPS
202 A1.03, A2.08 TRANSITION STRIPS DOORWAY 1 9 LF 9 $2.69 $24.20 0.021 0.19 $70.93 $1.49 $13.41 $37.61

LEVEL - 4

COMMON AREA

FLOORING

A1.03, A2.04

A1.03, A2.08

A1.03, A2.08

A1.03, A2.03

A1.03, A2.03

A1.03, A2.07

A1.03, A2.07

A1.03, A2.04
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203 LVP: LUXURY VINYL PLANKS CORRIDOR - 400A SF 654 $7.95 $5,197.17 0.071 46.43 $70.93 $5.04 $3,293.73 $8,490.90
204 LVP: LUXURY VINYL PLANKS CORRIDOR - 400B SF 1555 $7.95 $12,357.20 0.071 110.41 $70.93 $5.04 $7,831.41 $20,188.61
205 LVP: LUXURY VINYL PLANKS CORRIDOR - 400C SF 1287 $7.95 $10,227.47 0.071 91.38 $70.93 $5.04 $6,481.69 $16,709.16

206 LVP: LUXURY VINYL PLANKS
MC DINING - 448, MC LIVING - 
441

SF 3535 $7.95 $28,091.76 0.071 250.99 $70.93 $5.04 $17,803.24 $45,895.01

207 RUB: RUBBER SHEET FLOORING MC STORAGE - 446 SF 122 $9.56 $1,166.32 0.130 15.86 $70.93 $9.22 $1,125.01 $2,291.33
208 RUB: RUBBER SHEET FLOORING MC MANAGER - 449 SF 109 $9.56 $1,042.04 0.130 14.17 $70.93 $9.22 $1,005.13 $2,047.17
209 HARDWOOD FLOORING FAMILY - 447 SF 259 $7.65 $1,980.83 0.065 16.84 $76.16 $4.95 $1,282.22 $3,263.05

WALL BASE
210 4"H. RUBBER BASE CORRIDOR - 400A LF 168 $3.31 $556.11 0.037 6.22 $70.93 $2.62 $440.92 $997.03
211 4"H. RUBBER BASE CORRIDOR - 400B LF 381 $3.31 $1,261.17 0.037 14.10 $70.93 $2.62 $999.95 $2,261.12
212 4"H. RUBBER BASE CORRIDOR - 400C LF 331 $3.31 $1,095.66 0.037 12.25 $70.93 $2.62 $868.72 $1,964.38

213 4"H. RUBBER BASE
MC DINING - 448, MC LIVING - 
441

LF 155 $3.31 $513.07 0.037 5.74 $70.93 $2.62 $406.80 $919.88

214 4"H. RUBBER BASE MC MANAGER - 449 LF 38 $3.31 $125.79 0.037 1.41 $70.93 $2.62 $99.73 $225.52
215 4"H. RUBBER BASE MC STORAGE - 446 LF 47 $3.31 $155.58 0.037 1.74 $70.93 $2.62 $123.35 $278.93
216 4"H. RUBBER BASE IDF - 445 LF 32 $3.31 $105.92 0.037 1.18 $70.93 $2.62 $83.99 $189.91
217 4"H. RUBBER BASE ELEC - 440A LF 27 $3.31 $89.37 0.037 1.00 $70.93 $2.62 $70.86 $160.24
218 4"H. WOOD BASE FAMILY - 447 LF 61 $3.42 $208.48 0.037 2.26 $70.93 $2.62 $160.10 $368.58

TRANSITION STRIPS
219 A1.04 TRANSITION STRIPS DOORWAY LF 63 $2.69 $169.39 0.021 1.32 $70.93 $1.49 $93.85 $263.24

UNITS

UNIT - MC1

FLOORING
220 SHEET VINYL FLOORING BATH 22 58 SF 1276 $2.51 $3,202.12 0.031 39.56 $70.93 $2.20 $2,805.85 $6,007.97

221 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

22 333 SF 7326 $7.65 $56,029.25 0.065 476.19 $76.16 $4.95 $36,268.51 $92,297.76

WALL BASE
222 4"H. RUBBER BASE BATH 22 25 LF 550 $3.31 $1,820.58 0.037 20.35 $70.93 $2.62 $1,443.50 $3,264.08

223 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

22 82 LF 1804 $3.42 $6,165.53 0.037 66.75 $70.93 $2.62 $4,734.67 $10,900.20

TRANSITION STRIPS
224 A1.04, A2.01 TRANSITION STRIPS DOORWAY 22 6 LF 132 $2.69 $354.92 0.021 2.77 $70.93 $1.49 $196.63 $551.54

UNIT - MC2

FLOORING
225 SHEET VINYL FLOORING BATH 9 58 SF 522 $2.51 $1,309.96 0.031 16.18 $70.93 $2.20 $1,147.85 $2,457.80

226 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

9 345 SF 3105 $7.65 $23,747.04 0.065 201.83 $76.16 $4.95 $15,371.79 $39,118.83

WALL BASE
227 4"H. RUBBER BASE BATH 9 25 LF 225 $3.31 $744.78 0.037 8.33 $70.93 $2.62 $590.52 $1,335.31

228 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

9 86 LF 774 $3.42 $2,645.30 0.037 28.64 $70.93 $2.62 $2,031.39 $4,676.69

TRANSITION STRIPS
229 A1.04, A2.01 TRANSITION STRIPS DOORWAY 9 6 LF 54 $2.69 $145.19 0.021 1.13 $70.93 $1.49 $80.44 $225.63

UNIT - MC3

FLOORING
230 SHEET VINYL FLOORING BATH 2 47 SF 94 $2.51 $235.89 0.031 2.91 $70.93 $2.20 $206.70 $442.59

231 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

2 374 SF 748 $7.65 $5,720.70 0.065 48.62 $76.16 $4.95 $3,703.09 $9,423.80

WALL BASE
232 4"H. RUBBER BASE BATH 2 25 LF 50 $3.31 $165.51 0.037 1.85 $70.93 $2.62 $131.23 $296.73

233 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

2 79 LF 158 $3.42 $540.00 0.037 5.85 $70.93 $2.62 $414.68 $954.67

TRANSITION STRIPS

A1.04, A2.01

A1.04, A2.01

A1.04

A1.04

A1.04, A2.01

A1.04, A2.01

A1.04, A2.01

A1.04, A2.01

8 of 18



1,181,741$       
731,001$          

1,912,742$       
9.50% 112,265$          

10.00% 73,100$            
25.00% 478,186$          

0.60% 15,458$            
5.00% 95,637$            

2,687,388$      
9966.64

PROJECT

UNIT PRICE TOTAL COST UNIT LABOR 
HOUR

LABOR
HOURS

LABOR RATE UNIT PRICE TOTAL COST

SALES TAX
LABOR BURDEN

DATE

OVERHEAD & PROFIT

TOTAL MATERIAL COST

CONSTRUCTION COST ESTIMATE BREAKDOWN
CONTRACTOR ADDRESS

NO. OF UNITS QUANTITY / 
UNIT

LOCATION LINE
TOTAL

LABOR

4/9/2021 BROOKLYN BASIN - PARCEL E

BONDING

TOTAL MANHOURS

MATERIAL

CONTINGENCY / WASTAGE 
PROPOSED PROJECT AMOUNT

LINE
NO.

DWG REF./
CSI SEC.

TOTAL LABOR COST
SUBTOTAL

TOTAL 
QUANTITY 

PROJECT LOCATION

88 8TH AVENUE OAKLAND, CA 94606

SCOPE OF WORK

FLOORING (HARDWOOD & CARPET & RESILIENT)

ITEM DESCRIPTION UNIT OF
MEASURE

TRADE
TOTAL

234 A1.04, A2.01 TRANSITION STRIPS DOORWAY 2 6 LF 12 $2.69 $32.27 0.021 0.25 $70.93 $1.49 $17.88 $50.14

UNIT - MC4

FLOORING
235 SHEET VINYL FLOORING BATH 1 66 SF 66 $2.51 $165.63 0.031 2.05 $70.93 $2.20 $145.13 $310.76

236 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 485 SF 485 $7.65 $3,709.28 0.065 31.53 $76.16 $4.95 $2,401.07 $6,110.35

WALL BASE
237 4"H. RUBBER BASE BATH 1 28 LF 28 $3.31 $92.68 0.037 1.04 $70.93 $2.62 $73.49 $166.17

238 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 92 LF 92 $3.42 $314.43 0.037 3.40 $70.93 $2.62 $241.46 $555.89

TRANSITION STRIPS
239 A1.04, A2.01 TRANSITION STRIPS DOORWAY 1 6 LF 6 $2.69 $16.13 0.021 0.13 $70.93 $1.49 $8.94 $25.07

UNIT - MC5

FLOORING
240 SHEET VINYL FLOORING BATH 1 61 SF 61 $2.51 $153.08 0.031 1.89 $70.93 $2.20 $134.14 $287.21

241 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 416 SF 416 $7.65 $3,181.57 0.065 27.04 $76.16 $4.95 $2,059.47 $5,241.04

WALL BASE
242 4"H. RUBBER BASE BATH 1 27 LF 27 $3.31 $89.37 0.037 1.00 $70.93 $2.62 $70.86 $160.24

243 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 104 LF 104 $3.42 $355.44 0.037 3.85 $70.93 $2.62 $272.95 $628.39

TRANSITION STRIPS
244 A1.04, A2.01 TRANSITION STRIPS DOORWAY 1 6 LF 6 $2.69 $16.13 0.021 0.13 $70.93 $1.49 $8.94 $25.07

UNIT - MC6

FLOORING
245 SHEET VINYL FLOORING BATH 1 65 SF 65 $2.51 $163.12 0.031 2.02 $70.93 $2.20 $142.93 $306.05

246 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 316 SF 316 $7.65 $2,416.77 0.065 20.54 $76.16 $4.95 $1,564.41 $3,981.18

WALL BASE
247 4"H. RUBBER BASE BATH 1 28 LF 28 $3.31 $92.68 0.037 1.04 $70.93 $2.62 $73.49 $166.17

248 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 77 LF 77 $3.42 $263.16 0.037 2.85 $70.93 $2.62 $202.09 $465.25

TRANSITION STRIPS
249 A1.04, A2.01 TRANSITION STRIPS DOORWAY 1 6 LF 6 $2.69 $16.13 0.021 0.13 $70.93 $1.49 $8.94 $25.07

LEVEL - 5

COMMON AREA

FLOORING
250 LVP: LUXURY VINYL PLANKS CORRIDOR - 500A SF 1641 $7.95 $13,040.62 0.071 116.51 $70.93 $5.04 $8,264.53 $21,305.15
251 LVP: LUXURY VINYL PLANKS CORRIDOR - 500B SF 1451 $7.95 $11,530.73 0.071 103.02 $70.93 $5.04 $7,307.64 $18,838.37
252 HARDWOOD FLOORING HK ROOM - 532A SF 46 $7.65 $351.81 0.065 2.99 $76.16 $4.95 $227.73 $579.54

WALL BASE
253 4"H. RUBBER BASE CORRIDOR - 500A LF 420 $3.31 $1,390.26 0.037 15.54 $70.93 $2.62 $1,102.31 $2,492.57
254 4"H. RUBBER BASE CORRIDOR - 500B LF 412 $3.31 $1,363.78 0.037 15.24 $70.93 $2.62 $1,081.31 $2,445.09
255 4"H. RUBBER BASE IDF - 531 LF 22 $3.31 $72.82 0.037 0.81 $70.93 $2.62 $57.74 $130.56
256 4"H. WOOD BASE HK ROOM - 532A LF 30 $3.42 $102.53 0.037 1.11 $70.93 $2.62 $78.74 $181.27

UNITS

UNIT - A4

FLOORING
257 SHEET VINYL FLOORING BATH 4 49 SF 196 $2.51 $491.86 0.031 6.08 $70.93 $2.20 $430.99 $922.85

A1.05

A1.05

A1.05, A2.02

A1.04, A2.01

A1.04, A2.01

A1.04, A2.01

A1.04, A2.01

A1.04, A2.01

A1.04, A2.01
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258 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

4 355 SF 1420 $7.65 $10,860.16 0.065 92.30 $76.16 $4.95 $7,029.93 $17,890.09

WALL BASE
259 4"H. RUBBER BASE BATH 4 22 LF 88 $3.31 $291.29 0.037 3.26 $70.93 $2.62 $230.96 $522.25

260 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

4 110 LF 440 $3.42 $1,503.79 0.037 16.28 $70.93 $2.62 $1,154.80 $2,658.59

TRANSITION STRIPS
261 A1.05, A2.02 TRANSITION STRIPS DOORWAY 4 6 LF 24 $2.69 $64.53 0.021 0.50 $70.93 $1.49 $35.75 $100.28

UNIT - B2

FLOORING
262 CPT: CARPET TILE BEDROOM, CLOSETS 2 176 SF 352 $5.82 $2,048.52 0.025 8.80 $70.93 $1.77 $624.21 $2,672.73

263 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

2 385 SF 770 $7.65 $5,888.96 0.065 50.05 $76.16 $4.95 $3,812.01 $9,700.97

WALL BASE
264 4"H. WOOD BASE BEDROOM, CLOSETS 2 63 LF 126 $3.42 $430.63 0.037 4.66 $70.93 $2.62 $330.69 $761.32

265 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

2 80 LF 160 $3.42 $546.83 0.037 5.92 $70.93 $2.62 $419.93 $966.76

TRANSITION STRIPS
266 A1.05, A2.03 TRANSITION STRIPS DOORWAY 2 9 LF 18 $2.69 $48.40 0.021 0.38 $70.93 $1.49 $26.81 $75.21

UNIT - B5

FLOORING
267 CPT: CARPET TILE BEDROOM, CLOSETS 15 177 SF 2655 $5.82 $15,451.17 0.025 66.38 $70.93 $1.77 $4,708.21 $20,159.38

268 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

15 371 SF 5565 $7.65 $42,561.12 0.065 361.73 $76.16 $4.95 $27,550.40 $70,111.52

WALL BASE
269 4"H. WOOD BASE BEDROOM, CLOSETS 15 63 LF 945 $3.42 $3,229.73 0.037 34.97 $70.93 $2.62 $2,480.19 $5,709.92

270 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

15 80 LF 1200 $3.42 $4,101.24 0.037 44.40 $70.93 $2.62 $3,149.45 $7,250.69

TRANSITION STRIPS
271 A1.05, A2.03 TRANSITION STRIPS DOORWAY 15 9 LF 135 $2.69 $362.98 0.021 2.84 $70.93 $1.49 $201.10 $564.08

UNIT - B7

FLOORING
272 CPT: CARPET TILE BEDROOM, CLOSETS 1 185 SF 185 $5.82 $1,076.64 0.025 4.63 $70.93 $1.77 $328.07 $1,404.70

273 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 375 SF 375 $7.65 $2,868.00 0.065 24.38 $76.16 $4.95 $1,856.50 $4,724.50

WALL BASE
274 4"H. WOOD BASE BEDROOM, CLOSETS 1 63 LF 63 $3.42 $215.32 0.037 2.33 $70.93 $2.62 $165.35 $380.66

275 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 92 LF 92 $3.42 $314.43 0.037 3.40 $70.93 $2.62 $241.46 $555.89

TRANSITION STRIPS
276 A1.05, A2.04 TRANSITION STRIPS DOORWAY 1 6 LF 6 $2.69 $16.13 0.021 0.13 $70.93 $1.49 $8.94 $25.07

UNIT - C3

FLOORING
277 CPT: CARPET TILE BEDROOM, CLOSETS 1 227 SF 227 $5.82 $1,321.06 0.025 5.68 $70.93 $1.77 $402.55 $1,723.61
278 CPT: CARPET TILE DENROOM, CLOSETS 1 165 SF 165 $5.82 $960.24 0.025 4.13 $70.93 $1.77 $292.60 $1,252.84

279 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 515 SF 515 $7.65 $3,938.72 0.065 33.48 $76.16 $4.95 $2,549.59 $6,488.31

WALL BASE
280 4"H. WOOD BASE BEDROOM, CLOSETS 1 63 LF 63 $3.42 $215.32 0.037 2.33 $70.93 $2.62 $165.35 $380.66
281 4"H. WOOD BASE DENROOM, CLOSETS 1 51 LF 51 $3.42 $174.30 0.037 1.89 $70.93 $2.62 $133.85 $308.15

282 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 112 LF 112 $3.42 $382.78 0.037 4.14 $70.93 $2.62 $293.95 $676.73

A1.05, A2.03

A1.05, A2.02

A1.05, A2.02

A1.05, A2.03

A1.05, A2.04

A1.05, A2.06

A1.05, A2.03

A1.05, A2.03

A1.05, A2.04

A1.05, A2.06
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TRANSITION STRIPS
283 A1.05, A2.06 TRANSITION STRIPS DOORWAY 1 6 LF 6 $2.69 $16.13 0.021 0.13 $70.93 $1.49 $8.94 $25.07

UNIT - D1

FLOORING
284 CPT: CARPET TILE MASTER BEDROOM, CLOSET 1 140 SF 140 $5.82 $814.75 0.025 3.50 $70.93 $1.77 $248.27 $1,063.02
285 CPT: CARPET TILE BEDROOM, CLOSET 1 223 SF 223 $5.82 $1,297.78 0.025 5.58 $70.93 $1.77 $395.45 $1,693.24

286 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 483 SF 483 $7.65 $3,693.98 0.065 31.40 $76.16 $4.95 $2,391.17 $6,085.15

WALL BASE
287 4"H. WOOD BASE MASTER BEDROOM, CLOSET 1 41 LF 41 $3.42 $140.13 0.037 1.52 $70.93 $2.62 $107.61 $247.73
288 4"H. WOOD BASE BEDROOM, CLOSET 1 66 LF 66 $3.42 $225.57 0.037 2.44 $70.93 $2.62 $173.22 $398.79

289 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 120 LF 120 $3.42 $410.12 0.037 4.44 $70.93 $2.62 $314.94 $725.07

TRANSITION STRIPS
290 A1.05, A2.07 TRANSITION STRIPS DOORWAY 1 16 LF 16 $2.69 $43.02 0.021 0.34 $70.93 $1.49 $23.83 $66.85

UNIT - D2

FLOORING
291 CPT: CARPET TILE MASTER BEDROOM, CLOSET 1 124 SF 124 $5.82 $721.64 0.025 3.10 $70.93 $1.77 $219.89 $941.53
292 CPT: CARPET TILE BEDROOM, CLOSET 1 211 SF 211 $5.82 $1,227.95 0.025 5.28 $70.93 $1.77 $374.17 $1,602.12

293 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 478 SF 478 $7.65 $3,655.74 0.065 31.07 $76.16 $4.95 $2,366.41 $6,022.16

WALL BASE
294 4"H. WOOD BASE MASTER BEDROOM, CLOSET 1 77 LF 77 $3.42 $263.16 0.037 2.85 $70.93 $2.62 $202.09 $465.25
295 4"H. WOOD BASE BEDROOM, CLOSET 1 42 LF 42 $3.42 $143.54 0.037 1.55 $70.93 $2.62 $110.23 $253.77

296 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 88 LF 88 $3.42 $300.76 0.037 3.26 $70.93 $2.62 $230.96 $531.72

TRANSITION STRIPS
297 A1.05, A2.07 TRANSITION STRIPS DOORWAY 1 18 LF 18 $2.69 $48.40 0.021 0.38 $70.93 $1.49 $26.81 $75.21

UNIT - D4

FLOORING
298 CPT: CARPET TILE MASTER BEDROOM, CLOSET 1 125 SF 125 $5.82 $727.46 0.025 3.13 $70.93 $1.77 $221.67 $949.12
299 CPT: CARPET TILE BEDROOM, CLOSET 1 201 SF 201 $5.82 $1,169.75 0.025 5.03 $70.93 $1.77 $356.44 $1,526.19

300 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 451 SF 451 $7.65 $3,449.25 0.065 29.32 $76.16 $4.95 $2,232.75 $5,681.99

WALL BASE
301 4"H. WOOD BASE MASTER BEDROOM, CLOSET 1 78 LF 78 $3.42 $266.58 0.037 2.89 $70.93 $2.62 $204.71 $471.29
302 4"H. WOOD BASE BEDROOM, CLOSET 1 40 LF 40 $3.42 $136.71 0.037 1.48 $70.93 $2.62 $104.98 $241.69

303 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 75 LF 75 $3.42 $256.33 0.037 2.78 $70.93 $2.62 $196.84 $453.17

TRANSITION STRIPS
304 A1.05, A2.07 TRANSITION STRIPS DOORWAY 1 16 LF 16 $2.69 $43.02 0.021 0.34 $70.93 $1.49 $23.83 $66.85

UNIT - D5

FLOORING
305 CPT: CARPET TILE MASTER BEDROOM, CLOSET 1 173 SF 173 $5.82 $1,006.80 0.025 4.33 $70.93 $1.77 $306.79 $1,313.59
306 CPT: CARPET TILE BEDROOM, CLOSET 1 127 SF 127 $5.82 $739.10 0.025 3.18 $70.93 $1.77 $225.21 $964.31

307 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 397 SF 397 $7.65 $3,036.26 0.065 25.81 $76.16 $4.95 $1,965.41 $5,001.67

WALL BASE
308 4"H. WOOD BASE MASTER BEDROOM, CLOSET 1 61 LF 61 $3.42 $208.48 0.037 2.26 $70.93 $2.62 $160.10 $368.58
309 4"H. WOOD BASE BEDROOM, CLOSET 1 35 LF 35 $3.42 $119.62 0.037 1.30 $70.93 $2.62 $91.86 $211.48

310 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 96 LF 96 $3.42 $328.10 0.037 3.55 $70.93 $2.62 $251.96 $580.05

A1.05, A2.07

A1.05, A2.07

A1.05, A2.07

A1.05, A2.07

A1.05, A2.07

A1.05, A2.07

A1.05, A2.07

A1.05, A2.07
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TRANSITION STRIPS
311 A1.05, A2.07 TRANSITION STRIPS DOORWAY 1 12 LF 12 $2.69 $32.27 0.021 0.25 $70.93 $1.49 $17.88 $50.14

UNIT - D6

FLOORING
312 CPT: CARPET TILE MASTER BEDROOM, CLOSET 1 223 SF 223 $5.82 $1,297.78 0.025 5.58 $70.93 $1.77 $395.45 $1,693.24
313 CPT: CARPET TILE BEDROOM, CLOSET 1 152 SF 152 $5.82 $884.59 0.025 3.80 $70.93 $1.77 $269.55 $1,154.13

314 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 572 SF 572 $7.65 $4,374.66 0.065 37.18 $76.16 $4.95 $2,831.78 $7,206.43

WALL BASE
315 4"H. WOOD BASE MASTER BEDROOM, CLOSET 1 81 LF 81 $3.42 $276.83 0.037 3.00 $70.93 $2.62 $212.59 $489.42
316 4"H. WOOD BASE BEDROOM, CLOSET 1 46 LF 46 $3.42 $157.21 0.037 1.70 $70.93 $2.62 $120.73 $277.94

317 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 121 LF 121 $3.42 $413.54 0.037 4.48 $70.93 $2.62 $317.57 $731.11

TRANSITION STRIPS
318 A1.05, A2.07 TRANSITION STRIPS DOORWAY 1 12 LF 12 $2.69 $32.27 0.021 0.25 $70.93 $1.49 $17.88 $50.14

UNIT - D7

FLOORING
319 CPT: CARPET TILE MASTER BEDROOM, CLOSET 2 222 SF 444 $5.82 $2,583.92 0.025 11.10 $70.93 $1.77 $787.36 $3,371.29
320 CPT: CARPET TILE BEDROOM, CLOSET 2 135 SF 270 $5.82 $1,571.31 0.025 6.75 $70.93 $1.77 $478.80 $2,050.11

321 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

2 411 SF 822 $7.65 $6,286.66 0.065 53.43 $76.16 $4.95 $4,069.44 $10,356.10

WALL BASE
322 4"H. WOOD BASE MASTER BEDROOM, CLOSET 2 60 LF 120 $3.42 $410.12 0.037 4.44 $70.93 $2.62 $314.94 $725.07
323 4"H. WOOD BASE BEDROOM, CLOSET 2 40 LF 80 $3.42 $273.42 0.037 2.96 $70.93 $2.62 $209.96 $483.38

324 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

2 90 LF 180 $3.42 $615.19 0.037 6.66 $70.93 $2.62 $472.42 $1,087.60

TRANSITION STRIPS
325 A1.05, A2.08 TRANSITION STRIPS DOORWAY 2 9 LF 18 $2.69 $48.40 0.021 0.38 $70.93 $1.49 $26.81 $75.21

LEVEL - 6

COMMON AREA

FLOORING
326 LVP: LUXURY VINYL PLANKS CORRIDOR - 500A SF 1641 $7.95 $13,040.62 0.071 116.51 $70.93 $5.04 $8,264.53 $21,305.15
327 LVP: LUXURY VINYL PLANKS CORRIDOR - 500B SF 1451 $7.95 $11,530.73 0.071 103.02 $70.93 $5.04 $7,307.64 $18,838.37
328 HARDWOOD FLOORING HK ROOM - 532A SF 46 $7.65 $351.81 0.065 2.99 $76.16 $4.95 $227.73 $579.54

WALL BASE
329 4"H. RUBBER BASE CORRIDOR - 500A LF 420 $3.31 $1,390.26 0.037 15.54 $70.93 $2.62 $1,102.31 $2,492.57
330 4"H. RUBBER BASE CORRIDOR - 500B LF 412 $3.31 $1,363.78 0.037 15.24 $70.93 $2.62 $1,081.31 $2,445.09
331 4"H. RUBBER BASE IDF - 531 LF 22 $3.31 $72.82 0.037 0.81 $70.93 $2.62 $57.74 $130.56
332 4"H. WOOD BASE HK ROOM - 532A LF 30 $3.42 $102.53 0.037 1.11 $70.93 $2.62 $78.74 $181.27

UNIT - A1

FLOORING
333 SHEET VINYL FLOORING BATH 3 47 SF 141 $2.51 $353.84 0.031 4.37 $70.93 $2.20 $310.05 $663.89

334 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

3 283 SF 849 $7.65 $6,493.15 0.065 55.19 $76.16 $4.95 $4,203.11 $10,696.26

WALL BASE
335 4"H. RUBBER BASE BATH 3 22 LF 66 $3.31 $218.47 0.037 2.44 $70.93 $2.62 $173.22 $391.69

336 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

3 84 LF 252 $3.42 $861.26 0.037 9.32 $70.93 $2.62 $661.38 $1,522.64

TRANSITION STRIPS
337 A1.06, A2.02 TRANSITION STRIPS DOORWAY 3 6 LF 18 $2.69 $48.40 0.021 0.38 $70.93 $1.49 $26.81 $75.21

UNIT - A4

A1.06

A1.06

A1.06, A2.02

A1.06, A2.02

A1.05, A2.08

A1.05, A2.08

A1.05, A2.07

A1.05, A2.07
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SCOPE OF WORK

FLOORING (HARDWOOD & CARPET & RESILIENT)

ITEM DESCRIPTION UNIT OF
MEASURE

TRADE
TOTAL

FLOORING
338 SHEET VINYL FLOORING BATH 1 49 SF 49 $2.51 $122.97 0.031 1.52 $70.93 $2.20 $107.75 $230.71

339 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 355 SF 355 $7.65 $2,715.04 0.065 23.08 $76.16 $4.95 $1,757.48 $4,472.52

WALL BASE
340 4"H. RUBBER BASE BATH 1 22 LF 22 $3.31 $72.82 0.037 0.81 $70.93 $2.62 $57.74 $130.56

341 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 110 LF 110 $3.42 $375.95 0.037 4.07 $70.93 $2.62 $288.70 $664.65

TRANSITION STRIPS
342 A1.06, A2.02 TRANSITION STRIPS DOORWAY 1 6 LF 6 $2.69 $16.13 0.021 0.13 $70.93 $1.49 $8.94 $25.07

UNIT - B1

FLOORING
343 CPT: CARPET TILE BEDROOM, CLOSETS 11 141 SF 1551 $5.82 $9,026.28 0.025 38.78 $70.93 $1.77 $2,750.45 $11,776.72

344 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

11 317 SF 3487 $7.65 $26,668.58 0.065 226.66 $76.16 $4.95 $17,262.94 $43,931.52

WALL BASE
345 4"H. WOOD BASE BEDROOM, CLOSETS 11 44 LF 484 $3.42 $1,654.17 0.037 17.91 $70.93 $2.62 $1,270.28 $2,924.44

346 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

11 70 LF 770 $3.42 $2,631.63 0.037 28.49 $70.93 $2.62 $2,020.90 $4,652.52

TRANSITION STRIPS
347 A1.06, A2.03 TRANSITION STRIPS DOORWAY 11 6 LF 66 $2.69 $177.46 0.021 1.39 $70.93 $1.49 $98.31 $275.77

UNIT - B2

FLOORING
348 CPT: CARPET TILE BEDROOM, CLOSETS 2 176 SF 352 $5.82 $2,048.52 0.025 8.80 $70.93 $1.77 $624.21 $2,672.73

349 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

2 385 SF 770 $7.65 $5,888.96 0.065 50.05 $76.16 $4.95 $3,812.01 $9,700.97

WALL BASE
350 4"H. WOOD BASE BEDROOM, CLOSETS 2 63 LF 126 $3.42 $430.63 0.037 4.66 $70.93 $2.62 $330.69 $761.32

351 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

2 80 LF 160 $3.42 $546.83 0.037 5.92 $70.93 $2.62 $419.93 $966.76

TRANSITION STRIPS
352 A1.06, A2.03 TRANSITION STRIPS DOORWAY 2 9 LF 18 $2.69 $48.40 0.021 0.38 $70.93 $1.49 $26.81 $75.21

UNIT - B4

FLOORING
353 CPT: CARPET TILE BEDROOM, CLOSETS 1 145 SF 145 $5.82 $843.85 0.025 3.63 $70.93 $1.77 $257.13 $1,100.98

354 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 301 SF 301 $7.65 $2,302.05 0.065 19.57 $76.16 $4.95 $1,490.15 $3,792.20

WALL BASE
355 4"H. WOOD BASE BEDROOM, CLOSETS 1 47 LF 47 $3.42 $160.63 0.037 1.74 $70.93 $2.62 $123.35 $283.99

356 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 73 LF 73 $3.42 $249.49 0.037 2.70 $70.93 $2.62 $191.59 $441.08

TRANSITION STRIPS
357 A1.06, A2.03 TRANSITION STRIPS DOORWAY 1 6 LF 6 $2.69 $16.13 0.021 0.13 $70.93 $1.49 $8.94 $25.07

UNIT - B5

FLOORING
358 CPT: CARPET TILE BEDROOM, CLOSETS 4 177 SF 708 $5.82 $4,120.31 0.025 17.70 $70.93 $1.77 $1,255.52 $5,375.84

359 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

4 371 SF 1484 $7.65 $11,349.63 0.065 96.46 $76.16 $4.95 $7,346.77 $18,696.41

WALL BASE
360 4"H. WOOD BASE BEDROOM, CLOSETS 4 63 LF 252 $3.42 $861.26 0.037 9.32 $70.93 $2.62 $661.38 $1,522.64

361 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

4 79 LF 316 $3.42 $1,079.99 0.037 11.69 $70.93 $2.62 $829.35 $1,909.35

A1.06, A2.04

A1.06, A2.04

A1.06, A2.02

A1.06, A2.02

A1.06, A2.03

A1.06, A2.03

A1.06, A2.03

A1.06, A2.03

A1.06, A2.03

A1.06, A2.03
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TRANSITION STRIPS
362 A1.06, A2.04 TRANSITION STRIPS DOORWAY 4 9 LF 36 $2.69 $96.80 0.021 0.76 $70.93 $1.49 $53.63 $150.42

UNIT - C1

FLOORING
363 CPT: CARPET TILE BEDROOM, CLOSETS 1 320 SF 320 $5.82 $1,862.29 0.025 8.00 $70.93 $1.77 $567.47 $2,429.76

364 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 311 SF 311 $7.65 $2,378.53 0.065 20.22 $76.16 $4.95 $1,539.65 $3,918.18

WALL BASE
365 4"H. WOOD BASE BEDROOM, CLOSETS 1 100 LF 100 $3.42 $341.77 0.037 3.70 $70.93 $2.62 $262.45 $604.22

366 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 70 LF 70 $3.42 $239.24 0.037 2.59 $70.93 $2.62 $183.72 $422.96

TRANSITION STRIPS
367 A1.06, A2.06 TRANSITION STRIPS DOORWAY 1 9 LF 9 $2.69 $24.20 0.021 0.19 $70.93 $1.49 $13.41 $37.61

UNIT - C3

FLOORING
368 CPT: CARPET TILE BEDROOM, CLOSETS 1 227 SF 227 $5.82 $1,321.06 0.025 5.68 $70.93 $1.77 $402.55 $1,723.61
369 CPT: CARPET TILE DENROOM, CLOSETS 1 165 SF 165 $5.82 $960.24 0.025 4.13 $70.93 $1.77 $292.60 $1,252.84

370 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 515 SF 515 $7.65 $3,938.72 0.065 33.48 $76.16 $4.95 $2,549.59 $6,488.31

WALL BASE
371 4"H. WOOD BASE BEDROOM, CLOSETS 1 63 LF 63 $3.42 $215.32 0.037 2.33 $70.93 $2.62 $165.35 $380.66
372 4"H. WOOD BASE DENROOM, CLOSETS 1 51 LF 51 $3.42 $174.30 0.037 1.89 $70.93 $2.62 $133.85 $308.15

373 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 112 LF 112 $3.42 $382.78 0.037 4.14 $70.93 $2.62 $293.95 $676.73

TRANSITION STRIPS
374 A1.06, A2.06 TRANSITION STRIPS DOORWAY 1 6 LF 6 $2.69 $16.13 0.021 0.13 $70.93 $1.49 $8.94 $25.07

UNIT - D1

FLOORING
375 CPT: CARPET TILE MASTER BEDROOM, CLOSET 1 140 SF 140 $5.82 $814.75 0.025 3.50 $70.93 $1.77 $248.27 $1,063.02
376 CPT: CARPET TILE BEDROOM, CLOSET 1 223 SF 223 $5.82 $1,297.78 0.025 5.58 $70.93 $1.77 $395.45 $1,693.24

377 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 483 SF 483 $7.65 $3,693.98 0.065 31.40 $76.16 $4.95 $2,391.17 $6,085.15

WALL BASE
378 4"H. WOOD BASE MASTER BEDROOM, CLOSET 1 41 LF 41 $3.42 $140.13 0.037 1.52 $70.93 $2.62 $107.61 $247.73
379 4"H. WOOD BASE BEDROOM, CLOSET 1 66 LF 66 $3.42 $225.57 0.037 2.44 $70.93 $2.62 $173.22 $398.79

380 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 120 LF 120 $3.42 $410.12 0.037 4.44 $70.93 $2.62 $314.94 $725.07

TRANSITION STRIPS
381 A1.06, A2.07 TRANSITION STRIPS DOORWAY 1 16 LF 16 $2.69 $43.02 0.021 0.34 $70.93 $1.49 $23.83 $66.85

UNIT - D2

FLOORING
382 CPT: CARPET TILE MASTER BEDROOM, CLOSET 1 124 SF 124 $5.82 $721.64 0.025 3.10 $70.93 $1.77 $219.89 $941.53
383 CPT: CARPET TILE BEDROOM, CLOSET 1 211 SF 211 $5.82 $1,227.95 0.025 5.28 $70.93 $1.77 $374.17 $1,602.12

384 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 478 SF 478 $7.65 $3,655.74 0.065 31.07 $76.16 $4.95 $2,366.41 $6,022.16

WALL BASE
385 4"H. WOOD BASE MASTER BEDROOM, CLOSET 1 77 LF 77 $3.42 $263.16 0.037 2.85 $70.93 $2.62 $202.09 $465.25
386 4"H. WOOD BASE BEDROOM, CLOSET 1 42 LF 42 $3.42 $143.54 0.037 1.55 $70.93 $2.62 $110.23 $253.77

387 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 88 LF 88 $3.42 $300.76 0.037 3.26 $70.93 $2.62 $230.96 $531.72

TRANSITION STRIPS
388 A1.06, A2.07 TRANSITION STRIPS DOORWAY 1 18 LF 18 $2.69 $48.40 0.021 0.38 $70.93 $1.49 $26.81 $75.21

A1.06, A2.07

A1.06, A2.06

A1.06, A2.06

A1.06, A2.07

A1.06, A2.07

A1.06, A2.07

A1.06, A2.06

A1.06, A2.06
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UNIT - D3

FLOORING
389 CPT: CARPET TILE BEDROOM, CLOSET 1 197 SF 197 $5.82 $1,146.47 0.025 4.93 $70.93 $1.77 $349.35 $1,495.82

390 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 525 SF 525 $7.65 $4,015.20 0.065 34.13 $76.16 $4.95 $2,599.09 $6,614.29

WALL BASE
391 4"H. WOOD BASE BEDROOM, CLOSET 1 58 LF 58 $3.42 $198.23 0.037 2.15 $70.93 $2.62 $152.22 $350.45

392 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 115 LF 115 $3.42 $393.04 0.037 4.26 $70.93 $2.62 $301.82 $694.86

TRANSITION STRIPS
393 TRANSITION STRIPS DOORWAY 1 12 LF 12 $2.69 $32.27 0.021 0.25 $70.93 $1.49 $17.88 $50.14

A1.06, A2.07 UNIT - D8

FLOORING
394 CPT: CARPET TILE MASTER BEDROOM, CLOSET 1 178 SF 178 $5.82 $1,035.90 0.025 4.45 $70.93 $1.77 $315.65 $1,351.55
395 CPT: CARPET TILE BEDROOM, CLOSET 1 124 SF 124 $5.82 $721.64 0.025 3.10 $70.93 $1.77 $219.89 $941.53

396 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 389 SF 389 $7.65 $2,975.07 0.065 25.29 $76.16 $4.95 $1,925.81 $4,900.88

WALL BASE
397 4"H. WOOD BASE MASTER BEDROOM, CLOSET 1 64 LF 64 $3.42 $218.73 0.037 2.37 $70.93 $2.62 $167.97 $386.70
398 4"H. WOOD BASE BEDROOM, CLOSET 1 36 LF 36 $3.42 $123.04 0.037 1.33 $70.93 $2.62 $94.48 $217.52

399 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 77 LF 77 $3.42 $263.16 0.037 2.85 $70.93 $2.62 $202.09 $465.25

TRANSITION STRIPS
400 A1.06, A2.08 TRANSITION STRIPS DOORWAY 1 12 LF 12 $2.69 $32.27 0.021 0.25 $70.93 $1.49 $17.88 $50.14

UNIT - D9

FLOORING
401 CPT: CARPET TILE MASTER BEDROOM, CLOSET 2 238 SF 476 $5.82 $2,770.15 0.025 11.90 $70.93 $1.77 $844.11 $3,614.26
402 CPT: CARPET TILE BEDROOM, CLOSET 2 185 SF 370 $5.82 $2,153.27 0.025 9.25 $70.93 $1.77 $656.13 $2,809.41

403 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

2 458 SF 916 $7.65 $7,005.57 0.065 59.54 $76.16 $4.95 $4,534.80 $11,540.37

WALL BASE
404 4"H. WOOD BASE MASTER BEDROOM, CLOSET 2 70 LF 140 $3.42 $478.48 0.037 5.18 $70.93 $2.62 $367.44 $845.91
405 4"H. WOOD BASE BEDROOM, CLOSET 2 54 LF 108 $3.42 $369.11 0.037 4.00 $70.93 $2.62 $283.45 $652.56

406 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

2 111 LF 222 $3.42 $758.73 0.037 8.21 $70.93 $2.62 $582.65 $1,341.38

TRANSITION STRIPS
407 A1.06, A2.08 TRANSITION STRIPS DOORWAY 2 9 LF 18 $2.69 $48.40 0.021 0.38 $70.93 $1.49 $26.81 $75.21

LEVEL - 7

COMMON AREA

FLOORING
408 LVP: LUXURY VINYL PLANKS CORRIDOR - 500A SF 1641 $7.95 $13,040.62 0.071 116.51 $70.93 $5.04 $8,264.53 $21,305.15
409 LVP: LUXURY VINYL PLANKS CORRIDOR - 500B SF 1451 $7.95 $11,530.73 0.071 103.02 $70.93 $5.04 $7,307.64 $18,838.37
410 HARDWOOD FLOORING HK ROOM - 532A SF 46 $7.65 $351.81 0.065 2.99 $76.16 $4.95 $227.73 $579.54

WALL BASE
411 4"H. RUBBER BASE CORRIDOR - 500A LF 420 $3.31 $1,390.26 0.037 15.54 $70.93 $2.62 $1,102.31 $2,492.57
412 4"H. RUBBER BASE CORRIDOR - 500B LF 412 $3.31 $1,363.78 0.037 15.24 $70.93 $2.62 $1,081.31 $2,445.09
413 4"H. RUBBER BASE IDF - 531 LF 22 $3.31 $72.82 0.037 0.81 $70.93 $2.62 $57.74 $130.56
414 4"H. WOOD BASE HK ROOM - 532A LF 30 $3.42 $102.53 0.037 1.11 $70.93 $2.62 $78.74 $181.27

UNIT - A1

FLOORING
415 SHEET VINYL FLOORING BATH 3 47 SF 141 $2.51 $353.84 0.031 4.37 $70.93 $2.20 $310.05 $663.89

A1.06, A2.08

A1.06, A2.08

A1.06, A2.08

A1.06

A1.06

A1.06, A2.02

A1.06, A2.07

A1.06, A2.07

A1.06, A2.08
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416 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

3 283 SF 849 $7.65 $6,493.15 0.065 55.19 $76.16 $4.95 $4,203.11 $10,696.26

WALL BASE
417 4"H. RUBBER BASE BATH 3 22 LF 66 $3.31 $218.47 0.037 2.44 $70.93 $2.62 $173.22 $391.69

418 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

3 84 LF 252 $3.42 $861.26 0.037 9.32 $70.93 $2.62 $661.38 $1,522.64

TRANSITION STRIPS
419 A1.06, A2.02 TRANSITION STRIPS DOORWAY 3 6 LF 18 $2.69 $48.40 0.021 0.38 $70.93 $1.49 $26.81 $75.21

UNIT - A4

FLOORING
420 SHEET VINYL FLOORING BATH 1 49 SF 49 $2.51 $122.97 0.031 1.52 $70.93 $2.20 $107.75 $230.71

421 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 355 SF 355 $7.65 $2,715.04 0.065 23.08 $76.16 $4.95 $1,757.48 $4,472.52

WALL BASE
422 4"H. RUBBER BASE BATH 1 22 LF 22 $3.31 $72.82 0.037 0.81 $70.93 $2.62 $57.74 $130.56

423 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 110 LF 110 $3.42 $375.95 0.037 4.07 $70.93 $2.62 $288.70 $664.65

TRANSITION STRIPS
424 A1.06, A2.02 TRANSITION STRIPS DOORWAY 1 6 LF 6 $2.69 $16.13 0.021 0.13 $70.93 $1.49 $8.94 $25.07

UNIT - B1

FLOORING
425 CPT: CARPET TILE BEDROOM, CLOSETS 11 141 SF 1551 $5.82 $9,026.28 0.025 38.78 $70.93 $1.77 $2,750.45 $11,776.72

426 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

11 317 SF 3487 $7.65 $26,668.58 0.065 226.66 $76.16 $4.95 $17,262.94 $43,931.52

WALL BASE
427 4"H. WOOD BASE BEDROOM, CLOSETS 11 44 LF 484 $3.42 $1,654.17 0.037 17.91 $70.93 $2.62 $1,270.28 $2,924.44

428 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

11 70 LF 770 $3.42 $2,631.63 0.037 28.49 $70.93 $2.62 $2,020.90 $4,652.52

TRANSITION STRIPS
429 A1.06, A2.03 TRANSITION STRIPS DOORWAY 11 6 LF 66 $2.69 $177.46 0.021 1.39 $70.93 $1.49 $98.31 $275.77

UNIT - B2

FLOORING
430 CPT: CARPET TILE BEDROOM, CLOSETS 2 176 SF 352 $5.82 $2,048.52 0.025 8.80 $70.93 $1.77 $624.21 $2,672.73

431 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

2 385 SF 770 $7.65 $5,888.96 0.065 50.05 $76.16 $4.95 $3,812.01 $9,700.97

WALL BASE
432 4"H. WOOD BASE BEDROOM, CLOSETS 2 63 LF 126 $3.42 $430.63 0.037 4.66 $70.93 $2.62 $330.69 $761.32

433 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

2 80 LF 160 $3.42 $546.83 0.037 5.92 $70.93 $2.62 $419.93 $966.76

TRANSITION STRIPS
434 A1.06, A2.03 TRANSITION STRIPS DOORWAY 2 9 LF 18 $2.69 $48.40 0.021 0.38 $70.93 $1.49 $26.81 $75.21

UNIT - B4

FLOORING
435 CPT: CARPET TILE BEDROOM, CLOSETS 1 145 SF 145 $5.82 $843.85 0.025 3.63 $70.93 $1.77 $257.13 $1,100.98

436 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 301 SF 301 $7.65 $2,302.05 0.065 19.57 $76.16 $4.95 $1,490.15 $3,792.20

WALL BASE
437 4"H. WOOD BASE BEDROOM, CLOSETS 1 47 LF 47 $3.42 $160.63 0.037 1.74 $70.93 $2.62 $123.35 $283.99

438 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 73 LF 73 $3.42 $249.49 0.037 2.70 $70.93 $2.62 $191.59 $441.08

TRANSITION STRIPS

A1.06, A2.03

A1.06, A2.03

A1.06, A2.03

A1.06, A2.03

A1.06, A2.03

A1.06, A2.03

A1.06, A2.02

A1.06, A2.02

A1.06, A2.02

A1.06, A2.02
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439 A1.06, A2.03 TRANSITION STRIPS DOORWAY 1 6 LF 6 $2.69 $16.13 0.021 0.13 $70.93 $1.49 $8.94 $25.07

UNIT - B5

FLOORING
440 CPT: CARPET TILE BEDROOM, CLOSETS 4 177 SF 708 $5.82 $4,120.31 0.025 17.70 $70.93 $1.77 $1,255.52 $5,375.84

441 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

4 371 SF 1484 $7.65 $11,349.63 0.065 96.46 $76.16 $4.95 $7,346.77 $18,696.41

WALL BASE
442 4"H. WOOD BASE BEDROOM, CLOSETS 4 63 LF 252 $3.42 $861.26 0.037 9.32 $70.93 $2.62 $661.38 $1,522.64

443 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

4 79 LF 316 $3.42 $1,079.99 0.037 11.69 $70.93 $2.62 $829.35 $1,909.35

TRANSITION STRIPS
444 A1.06, A2.04 TRANSITION STRIPS DOORWAY 4 9 LF 36 $2.69 $96.80 0.021 0.76 $70.93 $1.49 $53.63 $150.42

UNIT - C1

FLOORING
445 CPT: CARPET TILE BEDROOM, CLOSETS 1 320 SF 320 $5.82 $1,862.29 0.025 8.00 $70.93 $1.77 $567.47 $2,429.76

446 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 311 SF 311 $7.65 $2,378.53 0.065 20.22 $76.16 $4.95 $1,539.65 $3,918.18

WALL BASE
447 4"H. WOOD BASE BEDROOM, CLOSETS 1 100 LF 100 $3.42 $341.77 0.037 3.70 $70.93 $2.62 $262.45 $604.22

448 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 70 LF 70 $3.42 $239.24 0.037 2.59 $70.93 $2.62 $183.72 $422.96

TRANSITION STRIPS
449 A1.06, A2.06 TRANSITION STRIPS DOORWAY 1 9 LF 9 $2.69 $24.20 0.021 0.19 $70.93 $1.49 $13.41 $37.61

UNIT - C3

FLOORING
450 CPT: CARPET TILE BEDROOM, CLOSETS 1 227 SF 227 $5.82 $1,321.06 0.025 5.68 $70.93 $1.77 $402.55 $1,723.61
451 CPT: CARPET TILE DENROOM, CLOSETS 1 165 SF 165 $5.82 $960.24 0.025 4.13 $70.93 $1.77 $292.60 $1,252.84

452 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 515 SF 515 $7.65 $3,938.72 0.065 33.48 $76.16 $4.95 $2,549.59 $6,488.31

WALL BASE
453 4"H. WOOD BASE BEDROOM, CLOSETS 1 63 LF 63 $3.42 $215.32 0.037 2.33 $70.93 $2.62 $165.35 $380.66
454 4"H. WOOD BASE DENROOM, CLOSETS 1 51 LF 51 $3.42 $174.30 0.037 1.89 $70.93 $2.62 $133.85 $308.15

455 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 112 LF 112 $3.42 $382.78 0.037 4.14 $70.93 $2.62 $293.95 $676.73

TRANSITION STRIPS
456 A1.06, A2.06 TRANSITION STRIPS DOORWAY 1 6 LF 6 $2.69 $16.13 0.021 0.13 $70.93 $1.49 $8.94 $25.07

UNIT - D1

FLOORING
457 CPT: CARPET TILE MASTER BEDROOM, CLOSET 1 140 SF 140 $5.82 $814.75 0.025 3.50 $70.93 $1.77 $248.27 $1,063.02
458 CPT: CARPET TILE BEDROOM, CLOSET 1 223 SF 223 $5.82 $1,297.78 0.025 5.58 $70.93 $1.77 $395.45 $1,693.24

459 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 483 SF 483 $7.65 $3,693.98 0.065 31.40 $76.16 $4.95 $2,391.17 $6,085.15

WALL BASE
460 4"H. WOOD BASE MASTER BEDROOM, CLOSET 1 41 LF 41 $3.42 $140.13 0.037 1.52 $70.93 $2.62 $107.61 $247.73
461 4"H. WOOD BASE BEDROOM, CLOSET 1 66 LF 66 $3.42 $225.57 0.037 2.44 $70.93 $2.62 $173.22 $398.79

462 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 120 LF 120 $3.42 $410.12 0.037 4.44 $70.93 $2.62 $314.94 $725.07

TRANSITION STRIPS
463 A1.06, A2.07 TRANSITION STRIPS DOORWAY 1 16 LF 16 $2.69 $43.02 0.021 0.34 $70.93 $1.49 $23.83 $66.85

UNIT - D2

FLOORING

A1.06, A2.07

A1.06, A2.04

A1.06, A2.04

A1.06, A2.06

A1.06, A2.06

A1.06, A2.07

A1.06, A2.06

A1.06, A2.06
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464 CPT: CARPET TILE MASTER BEDROOM, CLOSET 1 124 SF 124 $5.82 $721.64 0.025 3.10 $70.93 $1.77 $219.89 $941.53
465 CPT: CARPET TILE BEDROOM, CLOSET 1 211 SF 211 $5.82 $1,227.95 0.025 5.28 $70.93 $1.77 $374.17 $1,602.12

466 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 478 SF 478 $7.65 $3,655.74 0.065 31.07 $76.16 $4.95 $2,366.41 $6,022.16

WALL BASE
467 4"H. WOOD BASE MASTER BEDROOM, CLOSET 1 77 LF 77 $3.42 $263.16 0.037 2.85 $70.93 $2.62 $202.09 $465.25
468 4"H. WOOD BASE BEDROOM, CLOSET 1 42 LF 42 $3.42 $143.54 0.037 1.55 $70.93 $2.62 $110.23 $253.77

469 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 88 LF 88 $3.42 $300.76 0.037 3.26 $70.93 $2.62 $230.96 $531.72

TRANSITION STRIPS
470 A1.06, A2.07 TRANSITION STRIPS DOORWAY 1 18 LF 18 $2.69 $48.40 0.021 0.38 $70.93 $1.49 $26.81 $75.21

UNIT - D3

FLOORING
471 CPT: CARPET TILE BEDROOM, CLOSET 1 197 SF 197 $5.82 $1,146.47 0.025 4.93 $70.93 $1.77 $349.35 $1,495.82

472 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 525 SF 525 $7.65 $4,015.20 0.065 34.13 $76.16 $4.95 $2,599.09 $6,614.29

WALL BASE
473 4"H. WOOD BASE BEDROOM, CLOSET 1 58 LF 58 $3.42 $198.23 0.037 2.15 $70.93 $2.62 $152.22 $350.45

474 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 115 LF 115 $3.42 $393.04 0.037 4.26 $70.93 $2.62 $301.82 $694.86

TRANSITION STRIPS
475 TRANSITION STRIPS DOORWAY 1 12 LF 12 $2.69 $32.27 0.021 0.25 $70.93 $1.49 $17.88 $50.14

A1.06, A2.07 UNIT - D8

FLOORING
476 CPT: CARPET TILE MASTER BEDROOM, CLOSET 1 178 SF 178 $5.82 $1,035.90 0.025 4.45 $70.93 $1.77 $315.65 $1,351.55
477 CPT: CARPET TILE BEDROOM, CLOSET 1 124 SF 124 $5.82 $721.64 0.025 3.10 $70.93 $1.77 $219.89 $941.53

478 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 389 SF 389 $7.65 $2,975.07 0.065 25.29 $76.16 $4.95 $1,925.81 $4,900.88

WALL BASE
479 4"H. WOOD BASE MASTER BEDROOM, CLOSET 1 64 LF 64 $3.42 $218.73 0.037 2.37 $70.93 $2.62 $167.97 $386.70
480 4"H. WOOD BASE BEDROOM, CLOSET 1 36 LF 36 $3.42 $123.04 0.037 1.33 $70.93 $2.62 $94.48 $217.52

481 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

1 77 LF 77 $3.42 $263.16 0.037 2.85 $70.93 $2.62 $202.09 $465.25

TRANSITION STRIPS
482 A1.06, A2.08 TRANSITION STRIPS DOORWAY 1 12 LF 12 $2.69 $32.27 0.021 0.25 $70.93 $1.49 $17.88 $50.14

UNIT - D9

FLOORING
483 CPT: CARPET TILE MASTER BEDROOM, CLOSET 2 238 SF 476 $5.82 $2,770.15 0.025 11.90 $70.93 $1.77 $844.11 $3,614.26
484 CPT: CARPET TILE BEDROOM, CLOSET 2 185 SF 370 $5.82 $2,153.27 0.025 9.25 $70.93 $1.77 $656.13 $2,809.41

485 HARDWOOD FLOORING
LIVING, CLOSETS,  KITCHEN,
 ENTRY

2 458 SF 916 $7.65 $7,005.57 0.065 59.54 $76.16 $4.95 $4,534.80 $11,540.37

WALL BASE
486 4"H. WOOD BASE MASTER BEDROOM, CLOSET 2 70 LF 140 $3.42 $478.48 0.037 5.18 $70.93 $2.62 $367.44 $845.91
487 4"H. WOOD BASE BEDROOM, CLOSET 2 54 LF 108 $3.42 $369.11 0.037 4.00 $70.93 $2.62 $283.45 $652.56

488 4"H. WOOD BASE
LIVING, CLOSETS,  KITCHEN,
 ENTRY

2 111 LF 222 $3.42 $758.73 0.037 8.21 $70.93 $2.62 $582.65 $1,341.38

TRANSITION STRIPS
489 A1.06, A2.08 TRANSITION STRIPS DOORWAY 2 9 LF 18 $2.69 $48.40 0.021 0.38 $70.93 $1.49 $26.81 $75.21

A1.06, A2.08

A1.06, A2.08

A1.06, A2.08

A1.06, A2.07

A1.06, A2.07

A1.06, A2.08

A1.06, A2.07

A1.06, A2.07
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